Please see the following questions and answers for additional information to the above noted Tender.

Question 1

We now have Addendum #3, but noticed our January 14 Question 2 (highlighted below) has not yet been answered. Please clarify the City’s schedule expectations for each package of work.

Answer 1

The following are the deadlines for the projects listed in the Tender:

1) All culvert inspections shall be completed by May 30\textsuperscript{th}, 2020, with the final report being completed by July 31\textsuperscript{st}, 2020. This will allow the City to tender any repairs necessary in 2020 that have been found as a result of the inspection.

2) All sidewalk and multipurpose Pathways work, including construction drawings and tender documents, shall be completed by June 15\textsuperscript{th}, 2020 to ensure this work is completed ahead of the City’s annual street resurfacing contract.

3) For any project that the City intends to be constructed in 2020, the Proponent shall complete all work, including construction drawings and tender documents, by July 31\textsuperscript{st}, 2020.

4) All remaining projects shall be completed by September 30\textsuperscript{th}, 2020.

Please note, that during the kick-off meeting between the City and the Proponent, the two (2) parties will set deadlines for each project, many expected to be
completed before July 31, 2020, to ensure that Capital Projects are tendered and award in timely manner during the spring/summer months.

**Question 2**

Addendum 3 Question 5, please clarify which project(s) will require CCTV inspection of storm and sanitary sewers.

**Answer 2**

The expectation is that a detailed condition inspection is completed for each location. A CCTV inspection would only be required for the locations that cannot be visually inspected by walking through the culvert by an inspector/engineer. The Proponent is responsible for determining which locations require a CCTV inspection.

End of document.