



Tender – Street Rehabilitation – Eastern Gateway Phase 2

Addendum # 4

Issued – January 30, 2024

1. The note on DWG 4-4,
“RELOCATE EXISTING WATER, SEWER & ELECTRICAL INFRASTRUCTURE TO NEW AREA AS DIRECTED BY THE OWNER'S REPRESENTATIVE. CONTRACTOR TO DAYLIGHT PRIOR TO COMPLETING WORK TO CONFIRM EXISTING SIZES (INCIDENTAL)”

is to be revised as follows,

“CONTRACTOR TO DAYLIGHT EXISTING WATER, SEWER & ELECTRICAL INFRASTRUCTURE TO CONFIRM EXISTING SIZES, DEPTH AND LOCATION. REPORT RESULTS TO OWNER’S REPRESENTATIVE TO ENABLE THE OWNER’S REPRESENTATIVE TO DEVELOP AN ABANDONMENT PLAN (INCIDENTAL). ANY MODIFICATIONS TO THE EXISTING WATER, SEWER & ELECTRICAL INFRASTRUCTURE AS A RESULT OF THIS INVESTIGATION WILL BE PAID UNDER THE CONTRACT CASH ALLOWANCE AS DIRECTED BY THE OWNER'S REPRESENTATIVE.”

- End of Document -